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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES

AMENDMENT CONTINUATION SHEET

SECTION B - SUPPLIES OR SERVICES AND PRICES
SUBCLIN 0005AC is added as follows:

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0005AC 4

Additional DTSS-HVMP Systems-900 Series

FFP

The government reserves the right to acquire less than 4 production systems with

exercise of this option. If funds are not available at time option is exercised to

purchase the total quantity of systems, the government reserves the right to acquire

additional systems under this line item any time between 1 Oct 04 and 30 Sep 06.

NET AMT

FOB: Destination
Section B is modified to add provision B.5 as follows:

B.5 CLIN 0005AC is to price fully configured Shelters with a full complement of interior components and
mission equipment for the 900 series trucks. The government will furnish modified 900 series trucks to accept the

20’ ISO shelters.
Section L, under Past Performance, subparagraph I, is revised to clarify due date for surveys. Change the last
sentence to read: “Notwithstanding this, sufficient time should be allowed for completion and return of the surveys

to the contracts office by the due date for proposal submission.

Responses to Questions received and the pre-proposal conference briefing are attached.
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Questions and Answers
Solicitation DACA42-02-R-0027

1) C.SOW 34.1.3
What is the status relative to percent of completion for each of the ILS and provisioning documents listed? Will the
completed digital data be furnished as a completed document for use on this contract?

ANSWER: There is a completed Maintenance Allocation Chart (MAC) and Target Audience
Description (TAD), technical Manuals (-10, -23, and SUM), Training materials,
student guides and a Drawing Package. All this exists in digital file format. We
have an Environmental Analysis and Safety and Hazard Data Sheet being
prepared by our Safety Office. These documents should be completed in early
December. These two documents will discuss any Ozone depleting issues

These documents can be provided in a digital data format

2) Pricing Matrix
Because the quantities to be ordered varies, will a pricing matrix depicting the various quantity (1 through 9) buys

be acceptable?

ANSWER: Yes, it will be acceptable and highly desirable

3) C.SOW 1.0
What design changes are expected resulting from the Pre-Production Phase?

ANSWER: Minor interior design changes such as:

Moving an electrical outlet

Moving a heat ventilation duct

Moving Roadside plotter toward front wall several inches

Some possible deck redesign, pins, lanyards, ladder attachment

Some ladder attachment hooks near the PEP, exterior

Movement of some of the components in the Computer rack

Possible mission equipment (printers, CPUs) changes. Although we do not anticipate
that mission equipment changes will result in modifying the mounting structure for the
mission equipment

©me oo o

4) C.SOW 3.10.3.5.2
Elaborate on the Pre-Production Tests that failed and the cause of the failure?

ANSWER: Tests that we “failed” during our Technical testing program at Aberdeen were:

a. RE 102 EMI test, however the GFE ECU is the cause of the undesirable emanations

b. Cold temperature test for shelter interior temperature differential. The shelter differential between
top and bottom of the shelter (interior) should not exceed 10 degrees Fahrenheit. Our system had
a differential of 29 F. However, we believe we had an inoperable ECU during this test.

c. Plot 2500 products in 24 hours
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5) SECTIONJ
Is this the correct Government Furnished Equipment list? It is in conflict with drawing notes. We assume the RFP
takes precedence.

ANSWER: Yes, the GFE list is correct. The Government purchased the mission equipment for the Pre-Production
units, which is what is reflected in the drawing notes.

6) TDP
We request an up to date TDP with truck modification drawings.

ANSWER: The DTSS-HVMP drawing package CD provided to you in early October should have contained the
truck modification drawings. I have an updated DTSS-HVMP drawing package CD (dated 6 November). I have
inquired of the Pre-Production DTSS-HVMP Contractor if the truck modification drawings are included in the latest
edition. A new CD will be provided as soon as we confirm if the desired drawings are included.

7) Software
How is the operating system and application software loaded? By whom?

ANSWER: The Contractor will load the DTSS-HVMP S/W suite. We may have our SE&I contractor initially
assist in the loading

8) C.PD3.2.2
Is any software GFE?

ANSWER: No, the Contractor shall provide and price the DTSS-HVMP software suite.

9) C.SOW 34.3
What is the availability of previously generated PPL?

ANSWER: A draft PPL will not be available for the Contractor. The Contractor, using the RPSTLs will develop
the complete PPL

10) C.SOW 3.44
What is the availability of previously generated RPSTL?

ANSWER: A RPSTL (or —23P) is presently being developed by our Pre-Production DTSS-HVMP contractor. A
completed RPSTL will be available at Contract award.

11) C.SOW 3.4.6
What is the availability of previously generated Preservation, Packing & Transportation Data?

ANSWER:  Following completion of the RPSTLs, the Contractor will generate the Preservation, Packing &
Transportation Data. No previous drafts exist

12) Fixed Production Delivery

Could Production delivery dates be changed to DAC in lieu of a fixed date like the First Article? Dependent upon
when award is made and considering the allotted time to completion of First Article of 420 DAC (330+90) and
obtaining First Article Approval, the time to produce and deliver the 1% 10 systems by September 2004 may not be
sufficient.
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ANSWER: Delivery of up to 10 DTSS-HVMP systems NLT September 2004 is critical for mission completion,
provided funds are available. Production cannot start until First Article Approval. It is very doubtful that the
government will require 90 days to approve the first article. A more realistic time would be 45 days.

13) Award Date
What is the anticipated award date?

ANSWER: Late February, early March is the anticipated award date.

14) Would the Government consider a possible extension to the proposal due date?
ANSWER: Proposal due date can be extended to January 6 2003 if industry indicates the need

15) Section B indicates that the Government reserves the right to order less
than the stated NTE production quantities. To provide pricing that would be

in the best interest of the Government, (without adding pricing risks to the
contractors), would the Government consider allowing stepladder pricing at
various quantities?

ANSWER: Definitely

16) Please clarify whether or not favorable consideration will be given to
contractors that propose delivery dates that are more aggressive than those
required in Section F, (52.211-8). Clause 52.211-8 seems to indicate that

all delivery compliant proposals will be evaluated equally, whereas Para.
M.2.3 on page 99, indicates that "... aggressive delivery schedules will be
given more favorable consideration."

ANSWER: Section F 52.211-8 indicates delivery schedules that meet the minimum required dates will be
evaluated equally. The Government prefers a more aggressive schedule an will give favorable consideration to

aggressive schedules as long as the schedule is feasible.

17) Would not the Software Developer be responsible for the Software Users Manual (SUM)? If not, will developer
be available to assist with SUM changes?

ANSWER: There will be no S/W developed for the DTSS-HVMP by the Contractor. The SUM is a manual
detailing the use of the various COTS S/W packages loaded on the DTSS-HVMP.

18) Test Deficiencies, ECU fails RE —102. This item is GFE. How is the contractor expected to correct this
deficiency?

ANSWER: The Contractor is not expected to correct any testing or operational deficiency caused by GFE.
19) PD 3.2.2, what versions of software are required?

ANSWER: The DTSS-HVMP S/W suite is listed in the SOW. We want the latest versions of the various S/W
packages.

20) SOW 3.10.3.5.2, Can TEC make OT and TT reports available to the Contractor.

ANSWER: Yes, but they will not be completed and available until mid-December 2002
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21) The solicitation indicates that the system can be deployed on either 1000 series or 900 series 5- ton trucks. Do
truck modification drawings exist for the 900 series truck? If not, will the Government provide truck modification
drawings for any trucks that do not currently have modification drawings? How can the Contractor price
modifications to trucks other than those in the drawing package?

ANSWER: Drawings are not available on 900 series trucks. The Government will provide already modified 900
series trucks to the Contractor. There will be only 4 systems that will be using the 900 series trucks. The other 20
systems will be using the1000 series trucks. The Contractor shall modify these 20 1000 series trucks to accept the
20’ ISO shelter.

22) SOW 3.4.2 and 3.4.6, Please identify the document number for “ Detailed requirement for the Preparation of
Technical Manuals, including RPSTLs and Depot Maintenance Work Requirements” and *“ Content requirements
for Technical Manuals”.

ANSWER: Offerors that require these document numbers should send an e-mail to the contracting officer at
Carolyn.a.bailey@tec02.usace.army.mil . The document numbers will be e-mailed during the week of 25-29
November.

(End of Summary of Changes)
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[M] U.S. Army Engineer Research & Development Center

Preproposal Objective

All Contractor Participants to have a thorough understanding of the
Requirements of the DTSS-HVMP Solicitation Package and
familiarity with The DTSS-HVMP Pre-Production System



[M} U.S. Army Engineer Research & Development Center

Agenda

Program Description

DTSS-HVMP Production System Deliverables

Address Contractor’s Questions

View and Discuss Pre-Production DTSS-HVMP System

Closing Comments



[M] U.S. Army Engineer Research & Development Center

Government Team

* Program Sponsor: Program Executive Office, Command, Control
and Communications, Tactical (PEO C3T),
Fort Monmouth NJ

» Material Developer: Topographic Engineering Center (TEC)
— Mark Hainsey: Project Director, Combat Terrain Information
Systems (CTIS)
— Steve Hollandsworth: DTSS-HVMP Project Lead
— Carolyn Bailey: TEC Contracts Office

« Combat Developer: Maneuver Support Center (MANSCEN),
Don Monton/SFC Sheilla Palmer



[M] U.S. Army Engineer Research & Development Center

Program Description

System Requirements:

» (Operational Requirements Document (ORD) dated 26 April 2001
(Dratft)

Print 2500 22.5” x 29” Products in 24 hours (20 hours of printing)

* Co-located and interoperable with other DTSS variants

= Capable of Storing & Transporting a Minimum of three Days of
consummables

* Post-Production Capabilities for Printed Products (Cutting,
Storage, Preparation for Distribution)



[M] U.S. Army Engineer Research & Development Center

Program Description

System Description:

= Single 20’ ISO shelter mounted on 5 ton truck

= COTS Mission Equipment (in Pre-Production Model)
— Two Hewlett Packard 5000 Printers
— Fotoba WR 61 Wideroll Cutter
— TAG High Performance Workstation

* Towed Generator/Mil Standard ECUs

* Located at Corps and EAC



[M] U.S. Army Engineer Research & Development Center

Program Description

Development Sequence:

= ACT II HVMP Prototype (One System)
— Dec 99 — Oct 00

» System Design & Development (SDD) DTSS-HVMP
(Two Systems)

— Feb 01 Contract Award (TASC)

* Production DTSS-HVMP System (24 Systems)
— Competitive Fixed Price Contract
— Feb 03 Contract Award



[M] U.S. Army Engineer Research & Development Center

Program Description

HVMP Prototype Events:
 (Contract award to TASC/Gichner Dec 1999

« HVMP Prototype accepted & delivered to Fort Bragg Aug 2000

« HVMP Prototype participated in JCF-AWE 1in Sept-Oct 2000

« HVMP Prototype presently at Fort Bragg (100t ENG Co)

— Two Hewlett Packard 1055 printers
— One Xerox Xpress 54 Printer
— Rosenthal Smarttrim cutter



HVMP Prototype at Fort Bragg (Aug 2001)



HVMP Prototype at JCF-AWE Fort Polk (Sept 2001)



[M] U.S. Army Engineer Research & Development Center

Program Description

SDD DTSS-HVMP EVENTS:

Delivery Order Award to TASC/Gichner in Feb 01

SDD DTSS-HVMP Final Configuration Meeting July 01 (Bragg)

SDD DTSS-HVMP PDR 27 September 2001
SDD DTSS-HVMP CDR 17-18 January 2002

Two EMD shelter systems delivered in June-July 2002
Government Technical Testing June-Sept 2002
Government Operational Testing Sept-Oct 2002

Milestone III Decision Jan/Feb 2003
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SDD DTSS-HVMP, November 2002



SDD DTSS-HVMP Interior, August 2002



[M] U.S. Army Engineer Research & Development Center

Program Description

Production DTSS-HVMP Events:

* Develop Production DTSS-HVMP Contract Package June-Aug 2002
» Synopsis Issued 5 September 2002

= Solicitation Released 15 November 2002

* Proposals Due from Bidders 2 pm on 20 December

* Gov’t Evaluation of Proposals and Negotiations Dec 02-Jan 03

» Award Production Contract February 03



[M} U.S. Army Engineer Research & Development Center

Solicitation Requirements

Production Quantities

* One FAT System and up to 9 Production systems, between
Contract award date and 30 September 04

e Option Production Systems
— Up to 14 Systems between 1 Oct 04 — 30 Sept 05
— Up to 10 Systems between 1 Oct 04 — 30 Sept 06



